
Work Order (Bid Form)

WO/15015SE-4154/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

Site Built Home
Pre-1978. Lead Safe Weatherization Protocol Applies

COMMENT

Company Name & License Number:

Contractor's Signature:

NAAudit Name:

CLIENT INFORMATION

McMinn

15015SE-4154

Alt. Client ID:

Client Name: Address:

Client ID: ,    

AGENCY INFORMATION

aramsey@sethra.us

Southeast Tennessee Human Resource Agency (423) 949-2191

(423) 949-4023312 Resource Rd.

Agency Phone:Agency:

Email Address:

Fax:Address:

Dunlap, TN   37327

amerispechome20@bellsouth.net

Gaskins, Glenn Work Phone:Agency Contact:

Email Address:

(865) 679-8303Cell Phone:
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Client Name:
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Alt. Client ID: McMinn

Work Order Name: WO/15015SE-4154/1

Work Order (Bid Form)

Version 8.6.0

DOE Weatherization Assistant

Report Run On: 4/29/2010



Measures

CO Monitor is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Refer to Attachment A- Standards for Weatherization Materials and 
Southeast Field Guide.

Components Inspected

#

1

CO monitor

Refer to Attachment A- 
Standards for 
Weatherization Materials 
and Southeast Field 
Guide.

1 1EachHealth and Safety

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Fix Improper Venting of Bathroom 

Exhaust Fan  Vent fan to exterior.

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Bath Vents installed to outside of home. No changes allowed. Refer to 
Attachment A- Standards for Weatherization Materials and Southeast Field 
Guide.

Components Inspected

#

2

Bath Vent w/ Piping to 
Outside

Refer to Attachment A-
Standards for 
Weatherization Materials 
and Southeast Field 
Guide.

1 1EachHealth and Safety

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 1. Seal all openings and projections through subfloor at crawlspace prior to 
insulating. 
2. Seal HVAC Duct System. Total pressure reading for registers was 77.4, an 
average of about 8 per register. Highest reading was 32.7 at left family room 
register indicating a possible disconnect at this register. Mastic seal with fabric 
all boots and joints prior to installing new duct insulation. 
3. HVAC Return. Return pressure was 34.7. Caulk and seal return box. 
Review plenum connection at air handler. Seal as needed.

Components Inspected

#

3

Infiltration Reduction10 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Furnace Tuneup

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Tune-up Gas Central Furnace. Clean and adjust. CO exhaust reading was 
1056 ppm. Contractor to convey  copy of  HVAC tech evaluation of unit and 
tuneup procedures to agency.

Components Inspected

#

4

Furnace Tuneup

Includes labor cost. Must 
be completed by a 
licensed mechanical 
contractor. Must submit 
with invoice a completed 
tune up summary report.

1 1EachHeating Equipme

Furnace Tuneup2 1EachLabor

Furnace Tuneup3 1EachOther

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Duct Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Contractor to remove damaged/deteriorated duct insulation and replace with 
new. Follow specifications of Southeast Weatherization Field Guide.

Components Inspected

#

5

Duct Insulation

Includes labor cost. 
Contractor must use a 
minimum of R-6 
insulation. All foil tape 
should be free of 
bubbles. Refer to 
Appendix A- Standards 
for Weatherization 
Materials and Southeast 
Field Guide.

1 377SqFtInsulation

Duct Insulation2 377SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

6

DHW Pipe Insulation

Includes labor cost. All 
corners must be cut 
properly. Refer to 
Appendix A- Standards 
for Weatherization 
Materials and Southeast 
Field Guide.

1 1EachInsulation

DHW Pipe Insulation2 1EachLabor

DHW Pipe Insulation3 1EachOther

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

7

DHW Tank Insulation

Includes labor cost. R-10 
minimum. Refer to 
Appendix A- Standards 
for Weatherization 
Materials and Southeast 
Field Guide.

1 1EachHot Water Equip

DHW Tank Insulation2 1EachLabor

DHW Tank Insulation3 1EachOther

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Page 8 of 10

Client Name:

Client ID: 15015SE-4154

Alt. Client ID: McMinn

Work Order Name: WO/15015SE-4154/1

Work Order (Bid Form)

Version 8.6.0

DOE Weatherization Assistant

Report Run On: 4/29/2010



Wall Insulation E,N,S,W

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Client states that walls are not insulated. Auditor unable to verify. Insulate 
walls with dense pack cellulose at a rate of 3.5# cu. Ft.  Adhere to 
specifications of Southeast Weatherization Field Guide.

Contractor to consult with client concerning insulating procedures prior to 
beginning.

Components Inspected

#

8

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

1 1168SqFtInsulation

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Floor Ins. R-19 Raised Crawlspace

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Install R19 batts at crawlspace joist system. 2x10 joists, 24"oc. 2092 sq ft

Components Inspected

#

9

Floor Insulation  - 
Fiberglass Batts - R-19

1 2092SqFtInsulation

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Replace A/C AC

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Contractor to follow Manual J recommendations for sizing, A 2.5 ton unit is 
presently in place.

Components Inspected

#

10

Central A/C  -        1 1EachCooling Equipmen

Central A/C  -        2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Practice Lead Safe Weatherization 

(Walls)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Home is pre-1978. Follow lead safe weatherization protocol. Contractor to 
follow requirements of EPA Lead -Based Paint Renovation, Repair and 
Painting. Contractor to adhere to 4 step requirements of WAP ARRA 10-20 
for determining need for presence of Certified Rennovator/Firm

Components Inspected

#

11

Equipment1 1EachHealth and Safety

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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